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Statement of Work 
RI/FS OS - Technical Document Review 

Shieldalloy Corpbration Site 
Newfield, New Jersey 

Background 

The Shieldalloy Metallurgical Corporation (SMC), which i s located 
i n Newfield, New Jersey on a 60-acre s i t e adjacent t o the Hudson 
Branch of the Maurice River, has been engaged i n the production 
of chromium metal and specialty alloys at the s i t e since 1955. 
A c t i v i t i e s at SMC have resulted i n the contamination of 
groundwater p r i m a r i l y w ith chromium and trichloroethene (TCE). 
Early investigations, which were performed due t o the detection 
of hexavalent chromivim i n a newly i n s t a l l e d Newfield municipal 
supply w e l l , resulted i n the i n s t a l l a t i o n of a groundwater 
recovery and treatment (ion exchange) system i n July 1979. 

In September 1984, the Shieldalloy Corporation Site (Site) was 
included on the National P r i o r i t i e s L i s t , and NJDEPE and SMC 
entered i n t o an Administrative Consent Order (ACO) req u i r i n g SMC 
to conduct a F e a s i b i l i t y Study f o r remediation of groundwater 
contamination and f o r the continuation of the groundwater 
remediation program. The F e a s i b i l i t y Study, which was completed 
i n January 1988, recommended tha t the groundwater extraction and 
treatment rate be increased t o 400 gallons per minute (gpm). 

In October 1988, NJDEPE and SMC entered i n t o a second ACO that 
required SMC t o i n i t i a t e operation of the 400 gpm groundwater 
pump and t r e a t system and t o conduct a comprehensive Remedial 
Investigation and F e a s i b i l i t y Study. 

In October 1990, f i e l d investigations were i n i t i a t e d t o 
investigate the nature and extent of s o i l , surface water, 
groundwater, and sediment contamination at the Site. The re s u l t s 
of t h i s study were documented i n the A p r i l 1992 Remedial 
Investigation Technical Report f o r the Site. I t was determined 
at t h a t time th a t groundwater contamination would be addressed as 
a separate operable u n i t t o allow p o t e n t i a l threats posed by t h i s 
medium t o be addressed expeditiously. 

Due t o operational d i f f i c u l t i e s , the ion exchange treatment 
system could not be operated at the required 400 gpm rate . 
Therefore, a l t e r n a t i v e remedial options were evaluated, r e s u l t i n g 
i n the i n s t a l l a t i o n and operation of an electrochemical treatment 
system, beginning i n October 1992. 



An evaluation of remedial alternatives for the treatment of 
groundwater contamination i s presented in a Focused Feasibility 
Study (FFS), dated April 1993. The recommended alternative, as 
presented in the FFS, includes modification of the existing 
extraction system, with the use of electrochemical treatment and 
possibly supplemental treatment to meet discharge permit 
conditions for inorganics and total dissolved solids, and a i r 
stripping for removal of volatile organic contaminants, i f 
necessary. A Record of Decision for the groundwater operable 
unit i s currently scheduled for January 1994. 

SCOPE OF WORK 

Task 1; Proiect Planning 

The contractor shall provide overall project planning support to 
EPA which shall include: 

* The preparation of a draft and f i n a l workplan; 
* Attending project scoping meeting(s) and additional techni

cal meetings with EPA as determined during workplan negotia
tions; , 

* Preparation of a Brossman QA Form for PRP oversight ( i f 
required at a later date); 

* Performing monthly project administration functions through
out the period of performance of the work assignment; 

* Providing for management system audits and f i e l d audits as 
required by the overall contract Quality Management Plan; 
and 

* Performing work assignment close-out and microfiching of 
documents at the end of the project. 

Task 2; Backqround Document Review 

The contractor shall review the following background documents to 
become familiar with the Site history and to gain an adequate 
understanding of the work to be conducted: 

- The 1988 Administrative Order on Consent; 

- The April 1992 Remedial Investigation Report; 

- The April 1992 Human Health and Environmental Health 
Evaluation Report; 

- The April 1993 Final Focused Feasibility Study Report for 
Groundwater Remediation; 

- The Quarterly Radiochemical Groundwater Sampling Reports; 
and 

- Other relevant background information provided by EPA. 



Copies of the above-mentioned dociunents w i l l be provided t o the 
contractor f o r review. Certain documents may need t o be 
photocopied and the o r i g i n a l s returned t o EPA, as indicated by 
the EPA WAM. 

Task 3: Technical Document Review and Comments 

The contractor s h a l l review and provide comments on reports and 
other documents submitted by SMC, t h e i r contractors or NJDEPE, 
including, but not l i m i t e d t o the following: 

* A revised Human Health and Environmental Health Evaluation, 
Report; 

* A Phase I I Remedial Investigation Work Plan; 
* A Phase I I Remedial Investigation Report; and 
* An Operable Unit One Remedial Design Workplan. 

The comments on a l l reports must be consistent w i t h CERCLA (as 
amended), the National Contingency Plan (NCP) f i n a l i z e d i n 
February 1990, and a l l applicable or relevant ahd appropriate 
regulations and requirements. The most recent EPA guidance 
documents s h a l l be used during the review of these reports. The 
contractor s h a l l report ( i n l e t t e r reports) any deficiencies or 
modifications necessary t o ensure th a t the documents comply with 
EPA requirements. 

EPA w i l l u t i l i z e the contractor's comments and/or recommendations 
to prepare recoinmendations f o r the NJDEPE. The contractor s h a l l 
be prepared t o respond t o any and a l l comments from SMC or t h e i r 
contractors, the NJDEPE or EPA. 

I t i s not anticipated t h a t the work t o be performed w i l l include 
f i e l d oversight as NJDEPE i s responsible f o r f i e l d oversight of 
the work performed by SMC and t h e i r contractors. 

Task 4: Technical Meetings 

The contractor s h a l l be prepared t o meet with EPA, NJDEPE and 
SMC. For costing purposes, meetings are expected t o be held at 
the NJDEPE o f f i c e s i n Trenton, New Jersey. 

I f the contractor has any contact with the public/private sector, 
the contractor s h a l l i d e n t i f y themselves as government contractor 
personnel. 

Deliverables and Due Dates 

The contractor s h a l l submit l e t t e r reports d e t a i l i n g coinments or 
recommendations concerning reviewed documents w i t h i n twenty-one 
(21) calendar days of receipt of the document. 



Project Orqanization 

The EPA WAM f o r t h i s project i s Joseph Gowers. Mr. Gowers can be 
contacted at (212) 264-5386. His mailing address i s : 

Room 720 
26 Federal Plaza 
New York, New York 10278 


